

**Pre-Bid Briefing  
EWP 3A QC Inspection +  
Materials Testing**

February 28, 2023



**KIEWIT SHEA TRAYLOR JV**  
**CP2 TUNNEL AND TRACK**



# Agenda

---

- Early Works Package 3A Overview
- QC Inspection + Materials Testing Scope
- Schedule
- Project Requirements
- Working with KSTJV

# CP2 Overview


- **Scope:** Tunnel / Trackwork
- **Overall Estimated Budget:** \$3 - \$3.5 Billion
- **Delivery Method:** Progressive Design-Build
- **Milestone Schedule:**
  - LNTP – June 9, 2022
    - Innovations Period
  - NTP1 – September 8, 2022
    - Stage 1 – Programming Services
  - **NTP1a – February 21, 2023**
    - **Stage 1 – Design Work and Early Works**
  - NTP2 – June 2024
    - Stage 2 - Construction
  - CP2 Substantial Completion - 2030



# Early Works Package 3A: Google Earth



# Early Works Package 3A: Site Map



# Bid Packages:

## Quality Control Testing + Materials Inspection

- Accredited local material testing laboratory
- Relevant previous transit experience (BART, VTA, LA Metro)
- Pricing per the bid items listed in the scope of work
- DBE/SBE Participation
- Resumes and other personnel qualifications
- Work Schedule: May - Dec 2024

**Proposals Due Date: March 10, 2023**

# CP 2 - Project Requirements

## Project Labor Agreement

- PLA with sub/contractors of all tiers from Santa Clara and San Benito Building & Construction Trades Council and its affiliated local Unions.
- Applies to VTA contracts of \$2 million and above
- Does not replace, interfere with, abrogate, diminish or modify existing local or national collective bargaining agreements in effect during Project duration.

## DBE/SBE Participation

- **DBE: 15%**  
Only DBE firms **certified by CUCP** will count toward DBE participation.
- **SBE: 20%**  
Only SBE firms **certified by VTA** or firms SB-Micro verified by **California DGS** will be counted for SBE participation.
- The 20% SBE goal is inclusive of the DBE goal, for this contract.

## Owner-Controlled Insurance Program

- The sponsor of the insurance program will be the Santa Clara Valley Transportation Authority (VTA).
- Enrolled Participants will generally include all contractors and subcontractors of every tier involved with on-site project construction.

# BuildingConnected

The screenshot shows the BuildingConnected web application interface. At the top left is the logo "BUILDINGCONNECTED". Below it is a dark green header bar with a "RU" profile icon, a "← Back to Projects" link, and the project title "CP2 - BART Silicon Valley Phase II (BSVII) Tunnel / Trackwork". A navigation menu below the header includes "Bid Packages" (highlighted), "Messages", "Files", "Information", "Bid Forms", "Team", and "Reports". Below the menu are two search boxes: "Filter bid packages" and "Find". The main content area below is titled "Bid Packages".

Haven't received your invitation? [Contact KSTJV@Kiewit.com](mailto:KSTJV@Kiewit.com)




# Connect with Us

## Planroom

- Create an account with [BuildingConnected](#)
- Bid solicitations and vendor communications regarding plans/specs/addenda distribution.

## Bidder's List

- Help us understand your capabilities and bidding interest for this project.
- [Questionnaire](#)

 **VTA's BART Silicon Valley Phase II Extension Tunnel and Trackwork Project (CP2)**

Please fill out the form below to register your interest as a potential subcontractor and receive invitations to bid on packages relevant to your business and services.

Required Information

**Company Name \***

**Email \***  
*For Invitations to Bid and other solicitation-related correspondence*

**Website / URL \***

**Street Address \***

**City \***

**State \***  
Select

**Type of Work \***  
Briefly describe your company's services and/or types of work you are interested in providing for this project.

**Certifications \***  
Select all that apply.  
Select

Additional Information

**Contact Name (First and Last)**

# Stay Informed: [www.KSTJV.com](http://www.KSTJV.com)

- Project Information
- Contract Opportunities
- Subcontractor/Database sign-up
- Events Calendar
- Resource List
- Virtual Technical Assistance Hub
- Materials from past workshops:
  - Progressive Design Build
  - Understanding Project Reqs.
  - Navigating BuildingConnected
  - Getting Certified

[www.kstjv.com](http://www.kstjv.com)



The image displays two screenshots of the KSTJV website. The top screenshot shows the 'Resources' page with a navigation menu and a call-to-action button that reads 'ARE YOU ON TRACK FOR OPPORTUNITY? CLICK HERE TO VISIT OUR ASSISTANCE HUB FOR RESOURCES AND ASSISTANCE'. The bottom screenshot shows the 'Project Overview' page for the 'VTA BART Silicon Valley Phase II Extension Program', which includes a detailed description of the project and its location. A vertical sidebar on the right side of the image lists various services and categories such as Accounting, Alternative Delivery, Bonding, Business Development, Certification, Contracts/Risk Assessment, COVID-19, Estimating, HR Best Practices, Insurance, OCIP, Prevailing Wage, Project Labor Agreements, Quality, Risk Management, Safety, and Teaming.

# Technical Assistance Program

## Module 1

### **Bid Submittal Assistance (BSA)**

- Ready firms with relevant scope and capacity for submitting viable bids on scope packages being advertised.
- Concurrent with bid solicitations process

## Module 2

### **Mentor-Protégé Program (MPP)**

- Create and support individualized learning plan focused on self-selected barriers.
- DBE firms with Project-relevant scopes of work
- **Application Period will launch in April, 2023.**

## Module 3

### **Collective Group Mentoring (CGM)**

- Build capacity within contracting community to engage on public works projects through a collective mentoring approach.

Connect with CPM Logistics for Technical Assistance Information:  
[Rebecca@CPMLogistics.net](mailto:Rebecca@CPMLogistics.net) / [Nora@CPMLogistics.net](mailto:Nora@CPMLogistics.net)



**KIEWIT SHEA TRAYLOR JV**  

---

**CP2 TUNNEL AND TRACK**

**Thank you for joining us!**

**Do you have any  
questions?**